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REPUBLIC OF THE PHILIPPINES

PRESIDENTIAL COMMUNICATIONS OPERATIONS OFFICE

Malacafang, Manila, Philippines

Invitation to Bid for Procurement of Construction Services
for the Presidential Communications Operations Office
(PCOO) Administration and Finance Offices, Presidential
News Desk, Media Accreditation and Relations Office and
Commission on Audit (COA) Renovation Project

The Presidential Communications Operations Office (PCOO), through the General
Appropriations Act of 2017, intends to apply the sum of SIX MILLION ONE
HUNDRED THOUSAND PESOS (PHP 6,100,000.00) being the Approved Budget
for the Contract (ABC) to payments under the contract for the Construction Services
of the Presidential Communications Operations Office (PCOO) Administration and
Finance Offices, Presidential News Desk, Media Accreditation and Relations Office
and Commission on Audit (COA) Renovation Project. Bids received in excess of the
ABC shall be automatically rejected at bid opening.

The PCOO-BAC now invites PhilGEPS-registered suppliers to bid for the renovation
of the PCOO Administration and Finance Offices, Presidential News Desk, Media
Accreditation and Relations Office and Commission on Audit (COA) with a total floor
area of SIX HUNDRED NINETY-THREE AND FIFTY-FIVE (693.55) square
meters located in different areas of the New Executive Building, Malacanang
Complex, J.P. Laurel Street, Manila. Completion of the Works is required within
Forty-eight (48) calendar days (inclusive of holidays and weekends) from receipt
of the Notice to Proceed. Bidders should have completed a contract within Three (3)
years from date of submission and receipt of bids, similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly,
in Section I1. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.
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Interested bidders may obtain further information from the Presidential Communications
Operations Office Bids and Awards Committee (PCOO-BAC) Secretariat and inspect
the Bidding Documents at the address given below during office hours, from 8:00 A.M.
to 4:00 P.M.

A complete set of Bidding Documents may be acquired by interested bidders on October
31, 2017 from the address below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the
amount of TEN THOUSAND PESOS (PHP10, 000.00).

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.

The PCOO-BAC will hold a Pre-Bid Conference on November 7, 2017 at 10:00 A.M.
at the Conference Room, 4th Floor, New Executive Building, Malacanang Complex,
Manila, which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat at the address below on or before
November 20, 2017at 3:00 P.M.All bids must be accompanied by a bid security in any
of the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on November 20, 2017 at 3:01 P.M.at the Conference Room, 4th
Floor, New Executive Building, Malacafiang Complex, Manila. Bids will be opened in the
presence of the bidders’ representatives who choose to attend at the address below. Late
bids shall not be accepted.

Bidders are requested to organize and submit their bids as follows:

a) The “legal & technical” documents and “financial” documents shall be placed
in ring binders, with all sections therein separated by dividers with properly
labeled tabs;

b) The “legal & technical” documents binder, shall be placed in the first (1%)
envelope, while the “financial” documents binder, shall be placed in the second
(2" envelope;

¢) In view of the requirement to submit one [1] original set, and three [3] sets of
copies — each bidder will be submitting a total of eight [8] sealed envelopes
which should be sealed in a properly labeled box.

The PCOO-BAC reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to
the affected bidder or bidders.
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For further information, please refer to:

MS. MELBA V. MANAOG

The Bids and Awards Committee Secretariat
Presidential Communications Operations Office
3rd Floor Annex, New Executive Building,
Malacanang Complex, Manila

Telefax No: (+632) 735-6170

Email: pcoo.bac@gmail.com

USec. Noel George P. Puyat
Chairperson
Bids and Awards Committee
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A. General

1. Scope of Bid

The Procuring Entity named in the BDS, invites bids for the construction of Works, as
described in

Section VI . SpeCIfICatIOnS

The name, identification, and number of lots specific to this bidding are provided in
the BDS. The contracting strategy and basis of evaluation of lots is described in ITB
Clause 27.

The successful Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.7.

2. Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the procurement
and execution of the contract. In pursuance of this policy, the Funding Source:

(@) defines, for purposes of this provision, the terms set forth below as follows:

(i) "corrupt practice” means behavior on the part of officials in the public or
private sectors by which they improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in which they are
placed, and includes the offering, giving, receiving, or soliciting of anything
of value to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the Procuring Entity,
into any contract or transaction manifestly and grossly disadvantageous to the
same, whether or not the public officer profited or will profit thereby, and
similar acts as provided in Republic Act 3019;



3.2.

3.3.

(i1) "fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
ProcuringEntity, and includes collusive practices among Bidders (prior to or
after Bid submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the ProcuringEntity of the benefits of free
and open competition;

(iii) “collusive practices” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of the ProcuringEntity, designed to
establish bid prices at artificial, non-competitive levels; and

(iv) “coercive practices” means harming or threatening to harm, directly or

indirectly, persons, or their property to influence their participation in a
procurement process, or affect the execution of a contract;

(V) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or investigation
or making false statements to investigators in order to materially
impede an administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the administrative proceedings or
investigation or from pursuing such proceedings or investigation;
or

(bb) acts intended to materially impede the exercise of the inspection
and audit rights of the Procuring Entity or any foreign
government/foreign or international financing institution herein.

(b) will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the Contract; and

()  will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at any
time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.10.

Furthermore, the Funding Source and the Procuring Entityreserve the right to
inspect and audit records and accounts of a contractor in the bidding for and



performance of a contract themselves or through independent auditors as reflected
in the GCC Clause 0.

4. Conflict of Interest

4.1

4.2

All Bidders found to have conflicting interests shall be disqualified to participate in

the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (g) below:

(a)
(b)

(©)

(d)

A Bidder has controlling shareholders in common with another Bidder;

A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e) A Bidder submits more than one bid in this bidding process. However,

(f)

(9)

this does not limit the participation of subcontractors in more than one
bid;

A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the ProcuringEntity (HoPE),members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG), members
of the BAC Secretariat, the head of the Project Management Office (PMO) or
the end-user unit, and the project consultants, by consanguinity or affinity up to
the third civil degree. On the part of the Bidder, this Clause shall apply to the
following persons:

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;

(b) If the Bidder is a partnership, to all its officers and members;
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(c) If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders;

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or
(d) of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1 Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding:

(@) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and
of which at least seventy five percent (75%) of the interest belongs
to citizens of the Philippines;

(c) Corporations duly organized under the laws of the Philippines, and
of which at least seventy five percent (75%) of the outstanding
capital stock belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of two
(2) or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however,
that, in accordance with Letter of Instructions No. 630, Filipino
ownership or interest of the joint venture concerned shall be at least
seventy five percent (75%): Provided, further, that joint ventures in
which Filipino ownership or interest is less than seventy five
percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are
not adequately possessed by a person/entity meeting the seventy
five percent (75%) Filipino ownership requirement: Provided,
finally, that in the latter case, Filipino ownership or interest shall
not be less than twenty five percent (25%). For this purpose,
Filipino ownership or interest shall be based on the contributions of
each of the members of the joint venture as specified in their JVA.

5.2 The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

5.3. Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
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autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

54 (@) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary,by the Bidder to current
prices using the Philippine Statistics Authority(PSA) consumer price index.
However, contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more thanthe Allowable Range of Contract Cost (ARCC) of
their registration based on the guidelines as prescribed by the PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial statements
prepared in accordance with international financial reporting standards.

6. Bidder’s Responsibilities

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the
form prescribed in Section IX. Bidding Forms as required in ITB Clause 0.

6.2. The Bidder is responsible for the following:
(@) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c) Having made an estimate of the facilities available and needed for the contract to
be bid, if any;
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(d)

(€)

(f)

(9)

(h)

(i)

@)

Having complied with its responsibility to inquire or secure Supplemental/Bid
Bulletin/s as provided under ITB Clause 0.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of
its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements
and information provided therein are true and correct;

Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;

Ensuring that the signatory is the duly authorized representative of the Bidder,
and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing
contract, accompanied by the duly notarized Special Power of Attorney,
Board/Partnership Resolution, or Secretary’s Certificate, whichever is
applicable;

Complying with the disclosure provision under Section 47 of RA 9184and its
IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of procurement of
services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work, safety and health

and other prevailing conditions of work as established by national laws, rules
and regulations; or collective bargaining agreement; or arbitration award, if
and when applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-related benefits,
bidder agrees that the performance security or portion of the contract amount
shall be withheld in favor of the complaining workers pursuant to appropriate
provisions of Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other social
legislations.

(i)  Comply with occupational safety and health standards and to correct

deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder undertakes
to suspend contract implementation pending clearance to proceed from the
DOLE Regional Office and to comply with Work Stoppage Order; and

(iii) Inform the workers of their conditions of work, labor clauses under the

contract specifying wages, hours of work and other benefits under prevailing
national laws, rules and regulations; or collective bargaining agreement; or
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arbitration award, if and when applicable, through posting in two (2)
conspicuous places in the establishment’s premises; and

(K) Ensuring that it did not give or pay, directly or indirectly, any commission, amount,

6.3

6.4

6.5

6.6.

6.7.

6.8.

fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the Procuring Entity;

Failure to observe any of the above responsibilities shall be at the risk of the Bidder
concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site, determined the general characteristics of the contract works and the conditions
for this Project and examine all instructions, forms, terms, and project requirements
in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all matters
pertaining to this Project, including: (a) the location and the nature of the contract,
project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature and
condition of the terrain, geological conditions at the site communication facilities,
requirements, location and availability of construction aggregates and other
materials, labor, water, electric power and access roads; and (d) other factors that
may affect the cost, duration and execution or implementation of the contract,
project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity. However, the Procuring Entity shall ensure that
all information in the Bidding Documents, including supplemental/bid bulletins
issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar with
all existing laws, decrees, ordinances, acts and regulations of the Philippines which
may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of his
bid, and the Procuring Entity will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bidsonly from those
that have paid the applicable fee for the Bidding Documents at the office indicated
in the Invitation to Bid.

7. Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter V1I of the Charter of the United Nations.

8. Subcontracts
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Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

9. Pre-Bid Conference

9.1.

9.2.

9.3.

(@) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.
The minutes of the pre-bid conference shall be recorded and prepared not later
than five (5) calendar days after the pre-bid conference. The minutes shall be
made available to prospective bidders not later than five (5) days upon written
request.

Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

10.Clarification and Amendment of Bidding Documents
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10.1

10.2

10.3

10.4

Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in
thePhilGEPSand the website of the Procuring Entity concerned, if available,
and at any conspicuous place in the premises of the Procuring Entity
concerned. It shall be the responsibility of all Bidders who have properly
secured the Bidding Documents to inquire and secure Supplemental/Bid
Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental/Bid Bulletin must be
informed and allowed to modify or withdraw their bids in accordance with
ITB Clause23.

C. Preparation of Bids

11.Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of thedocuments in English. The
documents shall be translated by the relevant foreign government agency, the foreign
government agency authorized to translate documents, or a registered translator in the
foreign bidder’s country; and shall be authenticated by the appropriate Philippine
foreign service establishment/post or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. The English translation shall govern, for
purposes of interpretation of the bid.

12.Documents Comprising the Bid: Eligibility and Technical Components

121

Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(@) Eligibility Documents —

Class “A” Documents

16



(i)

(i)

PhilGEPS Certificate of Registration and Membership in accordance
with Section 8.5.2 of the IRR, except for foreign bidders participating
in the procurement by a Philippine Foreign Service Office or Post,
which shall submit their eligibility documents under Section 23.1 of
the IRR, provided, that the winning bidder shall register with the
PhilGEPS in accordance with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid,
in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(i.1) name of the contract;

(ii.2) date of the contract;

(11.3) contract duration;

(ii.4) owner’s name and address;
(i1.5) nature of work;

(ii.6) contractor’s  role  (whether  sole  contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(ii.7) total contract value at award,;
(ii.8) date of completion or estimated completion time;
(11.9) total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Ownerother than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted;
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(iii) Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

(iv) NFCC computation in accordance with ITB Clause 5.5.
Class “B” Documents

(v) If applicable, Joint Venture Agreement (JVA) in accordance with
RA 4566.

(b) Technical Documents —

(i) Bid security in accordance withITB Clause 18. If the Bidder opts
to submit the bid security in the form of:

I.1. a bank draft/guarantee or an irrevocable letter of
credit issued by a foreign bank, it shall be accompanied
by a confirmation from a Universal or Commercial
Bank;or

i.2. a surety bond accompanied by a -certification
coming from the Insurance Commission that the surety
or insurance company is authorized to issue such
instruments.

(i) Project Requirements, which shall include the following:
ii.1. Organizational chart for the contract to be bid;

ii.2. List of contractor’s personnel (e.g.,Project
Manager, Project Engineers, Materials Engineers, and
Foremen), to be assigned to the contract to be bid, with
their complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

ii.3. List of contractor’s major equipment units, which
are owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
may be, which must meet the minimum requirements
for the contract set in the BDS; and

(ifi) Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

13.Documents Comprising the Bid: Financial Component

18



13.1 Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(@) Financial Bid Form, which includes bid prices and the bill of quantities, in

accordance with ITB Clauses 15.1 and 15.3;and

(b) Any other document related to the financial component of the bid as stated

in the BDS.
13.2 (@) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not
be accepted.

(b) Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i) The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

14.Alternative Bids
14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer

made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.
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14.2

14.3

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and entities
concerned.

15.Bid Prices

15.1 The contract shall be for the whole Works, as described in ITB Clause 0, based

15.2

on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
zero (O)or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be
provided for.

15.3 All duties, taxes, and other levies payable by the Contractor under the Contract,

15.4

or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48.Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of
the GoP, promulgated after the date of bid opening, a contract price adjustment
shall be made or appropriate relief shall be applied on a no loss-no gain basis.

16.Bid Currencies

16.1

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.
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16.2

16.3

If so allowed in accordance with ITB Clause 0, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the BangkoSentral ng
Pilipinas(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

17.Bid Validity

17.1

17.2

Bids shall remain valid for the period specified in the BDSwhich shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding
tothe extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

18.Bid Security

18.1 The Bidder shall submit a Bid Securing Declaration or any form of Bid Security

in an amount stated in the BDS, which shall be not less than the percentage of
the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of the
ABC)

a) Cash or cashier’s/manager’s

check issued by a Universal or
Commercial Bank.

For biddings conducted by
LGUs, the cashier’s/manager’s Two percent (2%)
check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

21



18.2

18.3

18.4

b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

For biddings conducted by
LGUs, the Bank

T Draft/Guarantee, or irrevocable
h letter of credit may be issued by
e other banks certified by the BSP
as authorized to issue such

B financial instrument.
jc) Surety bond callable upon
d demand issued by a surety or
insurance compan dul .
S certified by thg ylnsuranc)e/ Five percent (5%)
e Commission as authorized to
C issue such security; and/or

uring Declaration mentioned above is an undertaking which states, among others,
that the Bidder shall enter into contract with the procuring entity and furnish the
performance security required under ITB Clause 32.2, within ten (10) calendar
daysfrom receipt of the Notice of Award, and commits to pay the corresponding
amount as fine, and be suspended for a period of time from being qualified to
participate in any government procurement activity in the event it violates any of
the conditions stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity
as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-disqualified,
upon submission of a written waiver of their right to file a request for
reconsideration and/or protest, or lapse of the reglementary period without having
filed a request for reconsideration or protest. Without prejudice on its forfeiture,
Bid Securities shall be returned only after the Bidder with the Lowest Calculated
Responsive Bid (LCRB) has signed the contract and furnished the Performance
Security, but in no case later than the expiration of the Bid Security validity period
indicated in ITB Clause 0.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidder’s Bid Security will be discharged, but in no case later than the Bid Security
validity period as indicated in ITB Clause 0.

18.5 The bid security may be forfeited:
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(a) if a Bidder:

(i) withdraws its bid during the period of bid validity specified in ITB Clause
17;

(if) does not accept the correction of errors pursuant to ITB Clause 0;

(iii) has a finding against the veracity of the required documents submitted in
accordance with ITB Clause 28.2;

(iv) submission of eligibility requirements containing false information or
falsified documents;

(v) submission of bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence the
outcome of eligibility screening or any other stage of the public bidding;

(vi) allowing the use of one’s name, or using the name of another for purposes

of public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract
with the Government without justifiable cause, after the Bidder had been
adjudged as having submitted the LCRB;

(viii) refusal or failure to post the required performance security within the
prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-qualification
within a period of seven (7) calendar days from receipt of the request for
clarification;

(x) any documented attempt by a Bidder to unduly influence the outcome of the
bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint venture
after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive bidding,
such as habitually withdrawing from bidding, submitting late Bids or patently
insufficient bid, for at least three (3) times within a year, except for valid
reasons.

(b) if the successful Bidder:

(i) fails to sign the contract in accordance with ITB Clause31;

(i) fails to furnish performance security in accordance with ITB Clause32.

19.Format and Signing of Bids

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or

23



19.2

19.3

19.4

19.5

before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 0, and the second shall contain the financial
component of the bid.This shall also be observed for each lot in the case of lot
procurement.

Forms as mentioned in ITB Clause i must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and
secondenvelopesas described in ITB Clauses 12 and 13. In addition, the
Bidder shall submit copies of the first and second envelopes. In the event of
any discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section 1X hereof, shall be signedby the duly authorized representative/s of the
Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

20.Sealing and Marking of Bids

20.1

20.2

20.3

Bidders shall enclose their original eligibility and technical documents
described in ITBClause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO.  — FINANCIAL COMPONENT” and
the outer envelope as “COPY NO.  ,” respectively. These envelopes

containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.

20. 4 All envelopes shall:

a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;
C) be addressed to the Procuring Entity’s BAC in accordance with

ITBClause 20.1;
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20.5

d) bear the specific identification of this bidding process indicated in
the ITB Clause 1.2; and

e) bear a warning “DO NOT OPEN BEFORE...” the date and time
for the opening of bids, in accordance with ITB Clause 21.

Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D.  Submission and Opening of Bids

21.Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

22.Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.

23.Modification and Withdrawal of Bids

23.1

23.2

23.3

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of
Withdrawal is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Letter of Withdrawal must be executed
by the authorized representative of the Bidder identified in the Omnibus Sworn
Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 0 shall be
returned unopened to the Bidders. A Bidder, who has acquiredthe bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
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23.4

deadline for submission and receipt of bids.A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the same
contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 0, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

24.0pening and Preliminary Examination of Bids

24.1

24.2

24.3

24.4

24.5

24.6

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Noticeof Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BACwho are present during bid opening shall initial every
page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
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24.7

24.8

24.9

equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a.) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or CDA
for cooperatives;

b) Mayor’s/Business permit issued by the local governmentwhere the principal
place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two years from the
date of bid submission.

Each partner of a joint venture agreement shall likewisesubmit thedocument
required in ITB Clause 12.1(a)(i). Submission of documents required under ITB
Clauses 0 to 12.1(a)(iv) by any of the joint venture partners constitutes
compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening
shall be made available to the public upon written request and payment of a
specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address. The
notice shall be issued within seven (7) calendar days from the date of the bid
opening.

E. Evaluation and Comparison of Bids

25.Process to be Confidential

25.1

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITB
Clause 26.
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25.2

Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

26.Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

27.Detailed Evaluation and Comparison of Bids

27.1

27.2

27.3

27.4

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

a. The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and

b. The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

a. Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the same
shall be considered as non-responsive, but specifying a zero (0)or a dash (-)
for the said item would mean that it is being offered for free to the Procuring
Entity, except those required by law or regulations to be provided for; and

b. Arithmetical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications. Any adjustment shall be calculated in monetary terms to
determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
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27.5

27.6

27.7

errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

If so indicated pursuant to ITBClause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and combinations of
Bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITBClause 18 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 27.3.

28.Post Qualification

28.1

28.2

28.3

28.4

28.5

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bidcomplies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period offive(5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submitits latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
12and 13, as well as other information as the Procuring Entity deems
necessary and appropriate,using a non-discretionary “pass/fail” criterion,
which shall be completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
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28.6

28.7

submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 0.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HoPE shall notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HOPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

29.Reservation Clause

29.1

29.2

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

(a) If there is prima facie evidence of collusion between appropriate
public officers or employees of the Procuring Entity, or between the
BAC and any of the Bidders, or if the collusion is between or among
the Bidders themselves, or between a Bidder and a third party,
including any act which restricts, suppresses or nullifies or tends to
restrict, suppress or nullify competition;
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29.3

(b) If the Procuring Entity’s BAC is found to have failed in following
the prescribed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOPas follows:

I.  If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the
HoPE;

ii.  If the project is no longer necessary as determined by the
HoPE; and

iii.  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

a) No bids are received,;
b) All prospective Bidders are declared ineligible;

c) All bids fail to comply with all the bid requirements, fail post-
qualification; or

d) The Bidder with the LCRBrefuses, without justifiable cause, to
accept the award of contract, and no award is made in accordance
with Section 40 of the IRR of RA 9184.

F. Award of Contract

30.Contract Award

30.1

30.2

30.3

Subject to ITB Clause 28, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expirationof the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by theBidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

(a) Submission of the following documents within ten (10) calendar days from
receipt of the Notice of Award:
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(i) In the case of procurement by a Philippine Foreign Service Office or
Post, the PhilGEPS Registration Number of the winning foreign
Bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidderswhen the Treaty or International
or Executive Agreement expressly allows submission of the PCAB
license and registration for the type and cost of the contract to be bid
as a pre-condition to the Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of
the IRR of RA 9184.

31.Signing of the Contract

31.1 At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

31.2 Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

31.3 The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

31.4 The following documents shall form part of the contract:
a) Contract Agreement;
b) Bidding Documents;

¢) Winning Bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted (e.g.,Bidder’s response
to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

d) Performance Security;
e) Notice of Award of Contract; and

f) Other contract documents that may be required by existing laws and/or
specified in the BDS.

32.Performance Security
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32.1 To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

32.2 The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

Ten percent (10%)

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certified by the BSP as
authorized to issue such
financial instrument.

c) Surety bond callable upon Thirty percent (30%)
demand issued by a surety or
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security.

32.3 Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
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and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement, if necessary.

33.Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successfulBidder.

34.Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be
questioned in accordance with Sections 55 of the IRR of RA 9184.
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Bid Data Sheet

ITB Clause

1.1

The Procuring Entity is: Presidential Communications Operations Office
(PCOO0).

The name of the Contract is: Procurement of Construction Services of the
Presidential Communications Operations Office (PCOQO) Administration
and Finance Offices, Presidential News Desk, Media Accreditation and
Relations Office and Commission on Audit (COA) Renovation Project.

The identification number of the Contract is Bidding No.: 17-PCOO
Proper-005.

The Funding Source is:

The Government of the Philippines (GoP) through the General
Appropriations Act of 2017 in the amount of SIX MILLION ONE
HUNDRED THOUSAND PESOS (PHP 6,100,000.00).

The name of the Project is: Procurement of Construction Services for the
Presidential Communications Operations Office (PCOO) Administration
and Finance Offices, Presidential News Desk, Media Accreditation and
Relations Office and Commission on Audit (COA) Renovation Project.

3.1

No further instructions.

5.1

No further instructions.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a)

No further instructions.

5.4(b)

For this purpose, similar contracts shall refer to civil works.

8.1

Subcontracting is not allowed.

8.2

Not applicable.

9.1

The Procuring Entity will hold a pre-bid conference for this Project on
November 7, 2017 at 10:00 A.M. at the Conference Room, 4th Floor,
New Executive Building, Malacanang Complex, Manila.
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10.1

The Procuring Entity’s address is:

Ms. Melba V. Manaog

Head, BAC Secretariat

The Bids and Awards Committee

Presidential Communications Operations Office
3rd Floor Annex, New Executive Building,
Malacanang Complex, Manila

10.4

No further instructions.

12.1

A. Eligibility Documents
Class "A" Documents:

1. PhilGEPS Certificate of Registration and Membership (current and
updated);

2. a) Statement or list of all ongoing Government and Private Contracts
including contracts awarded but not yet started;

(ii.1) __name of the contract;

(ii.2) _ date of the contract;

(ii.3) __contract duration;

(ii.4) owner’s name and address;

(ii.5)  nature of work;

(ii.6) __ contractor’s role (whether sole contractor, subcontractor,
or partner in a JV) and percentage of participation;

(ii.7) _ total contract value at award;

(ii.8) _ date of completion or estimated completion time;

(ii.9)  total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

b) Statement of Single Largest Completed Contract (SLCC) which is
similar to the contract to be bid, and at least 50% of the ABC;

(ii.1) ___name of the contract;

(ii.2) __date of the contract;

(ii.3) __contract duration;

(ii.4) __owner’s name and address;

(ii.5) __nature of work;

(ii.6) contractor’s role (whether sole contractor, subcontractor,
or partner in a JV) and percentage of participation;

(ii.7) _ total contract value at award;

(ii.8)  date of completion or estimated completion time;

(ii.9)  total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the Notice of
Award and/or Notice to Proceed, Project Owner’s Certificate of Final
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Acceptance issued by the Owner other than the Contractor or the
Constructors Performance Evaluation System (CPES) Final Rating, which
must be at least satisfactory. In case of contracts with the private sector,
an equivalent document shall be submitted;

The bidder’s Single Largest Completed Contract (SLCC) similar to the
contract to be bid should have been completed within Three (3) years
prior to the deadline for the submission and receipt of bids.

4. PCAB License Classification C & D or higher;

5. Net Financial Contracting Capacity (NFCC) computation, which must
be at least equal to the ABC to be bid:

NFCC = [(Current assets minus current liabilities)(15)] minus the
value of all outstanding or uncompleted portions of the projects under
ongoing contracts, including awarded contracts yet to be started,
coinciding with the contracts to be bid.

Class “B” Document:

6) If applicable, the JVA in case the JV is already in existence; or duly
notarized statements from all the potential JV partners, in accordance
with Section 23.1(b) of the RIRR.

B. Technical Documents

1. Bid Security in accordance with ITB Clause 18;

2. Project Requirements, which shall include the following:
a) Organizational Chart for the contract to be bid;

b) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data.
These personnel must meet the required minimum years of
experience set in the BDS.

Note: The relevant bio-data/ CV of said personnel shall be attached.

c)_List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership, certification of availability of equipment from the
equipment lessor/vendor for the duration of the project, as the case
may be, which must meet the minimum requirements for the
contract set in the BDS.

3. Omnibus Sworn Statement; and

4. Proof of Authority of the authorized representative;
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5. Site inspection Report certified/confirmed by Procuring Entity:

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the
following:
KEY GENERAL RELEVANT YEARS
PERSONNEL EXPERIENCE OF EXPERIENCE
1. Civil Engineer | Design/Construction of | Three (3) Years
Building Supervision
2.Safety Design/Building Safety | Three (3) Years
Engineer/Officer Requirements
3. Electrical Design and Application | Three (3) Years
Engineer
4.General Building Repair and | Five (5) Years
Foreman Construction
5.Masons/Tile - Six (6) Months
Setters
6. Carpenters - Six (6) Months
12.1(b)(i11.3) The minimum major equipment requirements are the following:
1. Electrical tools
2. Carpentry Tools
3. Power tools (drills, grinder, etc.)
4. Plumbing tools
13.1 Site Inspection Report certified by the Procuring Entity which shall
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form part of the technical component of the bid.

13.1(b) This shall include all of the following documents:

1. Bid prices in the Bill of Quantities;

2. Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals
used in coming up with the Bid._This_reguirement may be
dispensed with if all information are already provided in the Bill
of Quantities under item number 1); and

3. Cash flow by week or payment schedule.

132 The ABC is SIX MILLION ONE HUNDRED THOUSAND PESOS
(PHP 6,100,000.00). Any bid with a financial component exceeding this
amount shall not be accepted.

14.2 No further instructions.

154 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid for One Hundred Twenty (120) days from date of
submission and receipt of bid.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any
of the following formsand amounts:

1. The amount of not less than One Hundred Twenty-Two Thousand
Pesos (PHP122,000.00), if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter
of credit;

2. The amount of not less than Three Hundred Five Thousand Pesos
(PHP305, 000.00), if bid security is in Surety Bond.

18.2 The bid security shall be valid until March 20, 2018.

20.3 Each Bidder shall submit One (1) Original and Three (3) Copies of the

first and second components of its bid. Bidders are requested to organize
and submit their bids as follows:

a) The “legal & technical” documents and “financial”
documents shall be placed in ring binders, with all sections
therein separated by dividers with properly labeled tabs;

b) The “legal & technical” documents binder, shall be placed in
the first (1) envelope, while the “financial” documents
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binder, shall be placed in the second (2"%) envelope;

c) In view of the requirement to submit one [1] original set, and
three [3] sets of copies — each bidder will be submitting a
total of eight [8] sealed envelopes which should be sealed in
a properly labeled box.

21 The address for submission of bids is:
Ms. Melba Manaoag
Head, Bids and Awards Committee Secretariat
3rd Floor Annex, New Executive Building,
Malacanang Complex, Manila
The deadline for submission of bids is November 20, 2017 at 3:00 P.M.

24.1 The place of bid opening is:

Conference Room, 4th Floor, New Executive Building,
Malacanang Complex, Manila
The date and time of bid opening is November 20, 2017 at 3:01 P.M.

24.2 No further instructions.

24.3 No further instructions.

21.3 Partial bid is not allowed. The infrastructure project is packaged in a
single lot and the lot shall not be divided into sub-lots for the purpose of
bidding, evaluation, and contract award.

27.4 No further instructions.

28.2 Within a non-extendible period of five (5) calendar days from receipt
by the Bidder of the notice from the BAC that it submitted the
Lowest Calculated Bid, the Bidder shall submit its latest income and
business tax returns filed and paid within_six_(6) months from
submission _of bid, through the BIR Electronic Filing and Payment
System (eFPS).

31.4(f) The following documents shall be submitted by the winning bidder

within ten (10) calendar days from receipt of the Notice of Award:
1) Construction schedule and S-curve;

2.) Manpower schedule;

3.) Construction methods;

4.) Equipment/tools utilization schedule;
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i. Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3

14

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 0.

Bill of Quantities refers to a list of the specific items of the Work and
their corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified
by the Procuring Entity’s Representative, in accordance with GCC Clause
49.

The Contract is the contract between the Procuring Entity and the
Contractor to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the
Start Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and
thereafter to be paid by the Procuring Entity to the Contractor for the
execution of the Works in accordance with this Contract

Contract Time Extensionis the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in
this Contract.

The Contractor is the juridical entity whose proposal has been accepted
by the Procuring Entity and to whom the Contract to execute the Work
was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding
Documents.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for
the Contractor’s employees and Equipment, in addition to payments for
associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by
ProcuringEntity’s Representative upon correction of defects by the
Contractor.
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1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes
the responsibility to undertake the repairof any damage to the Works at
his own expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings,calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or
things required for the execution and completion of the Work provided
by the Contractor and which shall not form or are not intended to form
part of the Permanent Works.

The Intended Completion Date refers to the date specified in the
SCCwhen the Contractor is expected to have completed the Works. The
Intended Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity
or the Procuring Entity’s Representative to the Contractor requiring the
latter to begin the commencement of the work not later than a specified
or determinable date.

Permanent Worksare all permanent structures and all other project
features and facilities required to be constructed and completed in
accordance with this Contract which shall be delivered to the
ProcuringEntity and which shall remain at the Site after the removal of
all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form
an integral part of the Permanent Works.

The Procuring Entityis the party who employs the Contractor to carry
out the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the
ProcuringEntity or his duly authorized representative, identified in the
SCC, who shall be responsible for supervising the execution of the
Works and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works
shall be executed and any other place or places which may be designated
in the SCC, or notified to the Contractor by the Procuring Entity’s
Representative as forming part of the Site.
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1.25

1.26

1.27

1.28

1.29

1.30

1.31

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface
and subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual
accomplishment falls below the target as measured by the difference
between the scheduled and actual accomplishment of the Work by the
Contractor as established from the work schedule. This is actually
described as a percentage of the whole Works.

Specifications means the description of Works to be done and the
qualities of materials to be used, the equipment to be installed and the
mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor
is obliged to commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the
Works has been subcontracted by the Contractor, as allowed by the
ProcuringEntity, but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and
removed Dby the Contractor that are needed for construction or
installation of the Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be
executed by the Contractor in accordance with this Contract, including
(i) the furnishing of all labor, materials, equipment and others incidental,
necessary or convenient to the complete execution of the Works; (ii) the
passing of any tests before acceptance by the Procuring Entity’s
Representative; (iii) and the carrying out of all duties and obligations of
the Contractor imposed by this Contract as described in the SCC.

2. Interpretation

2.1

2.2

2.3

In interpreting the Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings
have no significance. Words have their normal meaning under the
language of this Contract unless specifically defined. The
ProcuringEntity’s Representative will provide instructions clarifying
queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the
Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the
whole of the Works).

The documents forming this Contract shall be interpreted in the following
order of priority:
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1. Contract Agreement;

2. Bid Data Sheet;

3. Instructions to Bidders;

4.  Addenda to the Bidding Documents;
5. Special Conditions of Contract;

6.  General Conditions of Contract;

7. Specifications;

8. Bill of Quantities; and

9. Drawings.

3. Governing Language and Law

3.1

3.2

This Contract has been executed in the English language, which shall be
the binding and controlling language for all matters relating to the
meaning or interpretation of this Contract. All correspondence and other
documents pertaining to this Contract which are exchanged by the
parties shall be written in English.

This Contract shall be interpreted in accordance with the laws of the
Republic of the Philippines.

4. Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is
received by the concerned party.

5. Possession of Site

5.1

5.2

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to
enable it to proceed with the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in theSCC
Clause 0, the Procuring Entity will be deemed to have delayed the start
of the relevant activities. The resulting adjustments in contract time to
address such delay shall be in accordance with GCC Clause 47.
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5.3

5.4

The Contractor shall bear all costs and charges for special or temporary
right-of-way required by it in connection with access to the Site. The
Contractor shall also provide at his own cost any additional facilities
outside the Site required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the
Site and to any place where work in connection with this Contract is
being carried out or is intended to be carried out.

6. The Contractor’s Obligations

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

The Contractor shall carry out the Works properly and in accordance with
this Contract. The Contractor shall provide all supervision, labor,
Materials, Plant and Contractor's Equipment, which may be required. All
Materials and Plant on Site shall be deemed to be the property of the
Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date
and shall carry out the Works in accordance with the Program of Work
submitted by the Contractor, as updated with the approval of the
ProcuringEntity’s Representative, and complete them by the Intended
Completion Date.

The Contractor shall be responsible for the safety of all activities on the
Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is
located.

The Contractor shall employ the key personnel named in the Schedule of
Key Personnel, as referred to in the SCC, to carry out the supervision of
the Works. The Procuring Entity will approve any proposed replacement
of key personnel only if their relevant qualifications and abilities are
equal to or better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7)
days and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors
shall abide at all times by all labor laws, including child labor related
enactments, and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name

and particulars of the person authorized to receive instructions on behalf
of the Contractor.
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6.9

6.10

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates
given in the schedule of other contractors particularly when they shall
require access to the Site. The Contractor shall also provide facilities
and services for them during this period. The Procuring Entity may
modify the schedule of other contractors, and shall notify the Contractor
of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the
Procuring Entity. The Contractor shall notify the Procuring Entity’s
Representative of such discoveries and carry out the Procuring Entity’s
Representative’s instructions in dealing with them.

7. Performance Security

7.1

7.2

7.3

7.4

7.5

7.6

Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the Contractor shall furnish the performance security in
any of the forms prescribed in ITB Clause 0.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in
any of its obligations under the Contract.

The performance security shall remain valid until issuance by the
Procuring Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

a) There are no pending claims against the Contractor or the
surety company filed by the Procuring Entity;

b) The Contractor has no pending claims for labor and materials
filed against it; and

c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following
the amount and form specified in ITB Clause 0 to cover any cumulative
increase of more than ten percent (10%) over the original value of the
contract as a result of amendments to order or change orders, extra work
orders and supplemental agreements, as the case may be. The
Contractor shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed
Works under the contract which are usable and accepted by the
Procuring Entity the use of which, in the judgment of the implementing
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7.7

agency or the Procuring Entity, will not affect the structural integrity of
the entire project, the Procuring Entity shall allow a proportional
reduction in the original performance security, provided that any such
reduction is more than ten percent (10%) and that the aggregate of such
reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into
the Contract with the Procuring Entity, acknowledges the right of the
Procuring Entity to institute action pursuant to Act 3688 against any
subcontractor be they an individual, firm, partnership, corporation, or
association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

8. Subcontracting

8.1

8.2

8.3

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 0.

Subcontracting of any portion of the Works does not relieve the
Contractor of any liability or obligation under this Contract. The
Contractor will be responsible for the acts, defaults, and negligence of
any subcontractor, its agents, servants or workmen as fully as if these
were the Contractor’s own acts, defaults, or negligence, or those of its
agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its
subcontractor during contract implementation stage. Subcontractors
disclosed and identified during the biddingmay be changed during the
implementation of this Contract. In either case, subcontractors must
submit the documentary requirements under ITB Clause 12 and comply
with the eligibility criteria specified in the BDS.In the event that any
subcontractor is found by any Procuring Entity to be eligible, the
subcontracting of such portion of the Works shall be disallowed.

9. Liquidated Damages

9.1

The Contractor shall pay liquidated damages to the Procuring Entity for
each day that the Completion Date is later than the Intended Completion
Date. The applicable liquidated damages is at least one-tenth (1/10) of a
percent of the cost of the unperformed portion for every day of delay.
The total amount of liquidated damages shall not exceed ten percent
(10%) of the amount of the contract. The Procuring Entity may deduct
liquidated damages from payments due to the Contractor. Payment of
liquidated damages shall not affect the Contractor’s liabilities. Once the
cumulative amount of liquidated damages reaches ten percent (10%) of
the amount of this Contract, the Procuring Entity may rescind or
terminate this Contract, without prejudice to other courses of action and
remedies available under the circumstances.

50



9.2

If the Intended Completion Date is extended after liquidated damages
have been paid, the Engineer of the Procuring Entity shall correct any
overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate.

10. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC supplemented by any information obtained by
the Contractor.

11. The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying
for permits, licenses or approvals, which are required for the Works.

12. Contractor’s Risk and Warranty Security

121

12.2

12.3

124

The Contractor shall assume full responsibility for the Works from the
time project construction commenced up to final acceptance by the
Procuring Entity and shall be held responsible for any damage or
destruction of the Works except those occasioned by force majeure. The
Contractor shall be fully responsible for the safety, protection, security,
and convenience of his personnel, third parties, and the public at large,
as well as the Works, Equipment, installation, and the like to be affected
by his construction work.

The defects liability period for infrastructure projects shall be one year
from contract completion up to final acceptance by the Procuring Entity.
During this period, the Contractor shall undertake the repair works, at his
own expense, of any damage to the Works on account of the use of
materials of inferior quality within ninety (90) days from the time the
HoPEhas issued an order to undertake repair. In case of failure or
refusal to comply with this mandate, the Procuring Entity shall undertake
such repair works and shall be entitled to full reimbursement of expenses
incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to
comply with the preceding paragraph, the Procuring Entity shall forfeit
its performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GoP in his favor shall be offset
to recover the costs.

After final acceptance of the Works by the Procuring Entity, the
Contractor shall be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements
or structure, or “Structural Failures,” i.e.,where one or more key
structural elements in an infrastructure facility fails or collapses, thereby
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12.5

12.6

rendering the facility or part thereof incapable of withstanding the design
loads, and/or endangering the safety of the users or the general public:

a) Contractor — Where Structural Defects/Failures arise due to
faults attributable to improper construction, use of inferior
quality/substandard materials, and any violation of the
contract plans and specifications, the contractor shall be held
liable;

b) Consultants — Where Structural Defects/Failures arise due to
faulty and/or inadequate design and specifications as well as
construction supervision, then the consultant who prepared
the design or undertook construction supervision for the
project shall be held liable;

c) Procuring Entity’s Representatives/Project
Manager/Construction Managers and Supervisors — The
project owner’s representative(s), project manager,
construction manager, and supervisor(s) shall be held liable
in cases where the Structural Defects/Failures are due to
his/their willful intervention in altering the designs and other
specifications; negligence or omission in not approving or
acting on proposed changes to noted defects or deficiencies in
the design and/or specifications; and the use of substandard
construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases
where Structural Defects/Failures are caused by work
undertaken by them such as leaking pipes, diggings or
excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case
the applicable warranty to such structure should be levied to
third parties for their construction or restoration works.

e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility
and/or non—compliance by a user with the technical design
limits and/or intended purpose of the same, then the user
concerned shall be held liable.

The warranty against Structural Defects/Failures, except those
occasioned on force majeure, shall cover the period specified in the SCC
reckoned from the date of issuance of the Certificate of Final Acceptance
by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the
form of cash, bank guarantee, letter of credit, GSIS or surety bond
callable on demand, in accordance with the following schedule:
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12.7

12.8

Amount of Warranty
Security
Not less than the Percentage
(%) of Total Contract Price

Form of Warranty

Cash or letter of credit issued by
Universal or Commercial  bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a foreign
bank

Bank guarantee confirmed by Universal
or Commercial bank: provided,
however, that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if issued
by a foreign bank

Ten Percent (10%)

Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by the
Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall
remain effective for one year from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity, and returned only after the
lapse of said one year period.

In case of structural defects/failure occurring during the applicable
warranty period provided in GCC Clause 0, the Procuring Entity shall
undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for
expenses incurred therein upon demand, without prejudice to the filing
of appropriate administrative, civil, and/or criminal charges against the
responsible persons as well as the forfeiture of the warranty security
posted in favor of the Procuring Entity.

13. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

14. Procuring Entity’s Risk

14. 1 From the Start Date until the Certificate of Final Acceptance has been
issued, the following are risks of the Procuring Entity:

a). The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due to:
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1) any type of use or occupation of the Site authorized by the Procuring
Entity after the official acceptance of the works; or

i) negligence, breach of statutory duty, or interference with any legal
right by the Procuring Entity or by any person employed by or
contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

15. Insurance

15. 1 The Contractor shall, under his name and at his own expense, obtain and

15.2

15.3

154

maintain, for the duration of this Contract, the following insurance
coverage:

a)Contractor’s All Risk Insurance;

b) Transportation to the project Site of Equipment, Machinery,
and Supplies owned by the Contractor;

c) Personal injury or death of Contractor’s employees; and

d) Comprehensive insurance for third party liability to
Contractor’s direct or indirect act or omission causing damage to
third persons.

The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the
insurance policies to the Procuring Entity’s Representative. Such
evidence and such policies shall be provided to the Procuring Entity’s
through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent,
or program for the execution of the Works and ensure the adequacy of
the insurances at all times in accordance with the terms of this Contract
and shall produce to the Procuring Entity’s Representative the insurance
policies in force including the receipts for payment of the current
premiums.

The above insurance policies shall be obtained from any reputable
insurance company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred
to herein or any other insurance which he may be required to obtain
under the terms of this Contract, the Procuring Entity may obtain and
keep in force any such insurances and pay such premiums as may be
necessary for the purpose. From time to time, the Procuring Entity may
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155

15.6

deduct the amount it shall pay for said premiums including twenty five
percent (25%) therein from any monies due, or which may become due,
to the Contractor, without prejudice to the Procuring Entityexercising its
right to impose other sanctions against the Contractor pursuant to the
provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever
measure is deemed necessary for its protection and that of the
Contractor’s personnel and third parties, and/or order the interruption of
dangerous Works. In addition, the Procuring Entity may refuse to make
the payments under GCC Clause 40 until the Contractor complies with
this Clause.

The Contractor shall immediately replace the insurance policy obtained
as required in this Contract, without need of the Procuring Entity’s
demand, with a new policy issued by a new insurance company
acceptable to the Procuring Entity for any of the following grounds:

The issuer of the insurance policy to be replaced has:
i.  become bankrupt;

ii. been placed wunder receivership or under a
management committee;

iii.  been sued for suspension of payment; or

iv.  been suspended by the Insurance Commission and its
license to engage in business or its authority to issue
insurance policies cancelled; or

v.  Where reasonable grounds exist that the insurer may
not be able, fully and promptly, to fulfill its obligation
under the insurance policy.

16. Termination for Default of Contractor

16.1

The Procuring Entity shall terminate this Contract for default when any
of the following conditions attend its implementation:

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

i. Due to its own fault and after this Contract time has expired, the

Contractor incurs delay in the completion of the Work after this Contract
has expired; or

The Contractor:
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i. abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

Ii.does not actually have on the project Site the minimum essential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

iii.does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

iv.neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

v.sub-lets any part of this Contract without approval by the
Procuring Entity.

16.2  All materials on the Site, Plant, Works, including Equipment purchased
and funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default.

17. Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following reasons:

a) Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or

b) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by theArmed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

18. Termination for Other Causes

18.1 The Procuring Entity may terminate this Contract, in whole or in part, at
any time for its convenience. The HoPEmay terminate this Contract for
the convenience of the Procuring Entity if he has determined the
existence of conditions that make Project Implementation economically,
financially or technically impractical and/or unnecessary, such as, but
not limited to, fortuitous event(s) or changes in law and National
Government policies.

18.2 The Procuring Entity or the Contractor may terminate this Contract if the
other party causes a fundamental breach of this Contract.
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18.3 Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

a)

b)

d)

f)

9)

h)

The Contractor stops work for twenty eight (28) days when
no stoppage of work is shown on the current Program of
Work and the stoppage has not been authorized by the
Procuring Entity’s Representative;

The Procuring Entity’s Representative instructs the
Contractor to delay the progress of the Works, and the
instruction is not withdrawn within twenty eight (28) days;

The Procuring Entity shall terminate this Contract if the
Contractor is declared bankrupt or insolvent as determined
with finality by a court of competent jurisdiction. In this
event, termination will be without compensation to the
Contractor, provided that such termination will not prejudice
or affect any right of action or remedy which has accrued or
will accrue thereafter to the Procuring Entity and/or the
Contractor. In the case of the Contractor's insolvency, any
Contractor's Equipment which the Procuring Entity instructs
in the notice is to be used until the completion of the Works;

A payment certified by the Procuring Entity’s Representative
is not paid by the Procuring Entity to the Contractor within
eighty four (84) days from the date of the Procuring Entity’s
Representative’s certificate;

The Procuring Entity’s Representative gives Notice that
failure to correct a particular Defect is a fundamental breach
of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Procuring
Entity’s Representative;

The Contractor does not maintain a Security, which is
required,;

The Contractor has delayed the completion of the Works by
the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the GCC
Clause 0; and

In case it is determined prima facie by the Procuring Entity
that the Contractor has engaged, before or during the
implementation of the contract, in unlawful deeds and
behaviors relative to contract acquisition and implementation,
such as, but not limited to, the following:

i. corrupt, fraudulent, collusive, coercive, and
obstructive practices as defined in ITB Clause 3.10,
unless otherwise specified in the SCC;
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ii.  drawing up or using forged documents;

iii. using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
the trade; and

iv.  any other act analogous to the foregoing.

18.4 The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties
available under the applicable law on individuals and organizations
deemed to be involved with corrupt, fraudulent, or coercive practices.

18,5 When persons from either party to this Contract gives notice of a
fundamental breach to the Procuring Entity’s Representative in order to
terminate the existing contract for a cause other than those listed under
GCC Clause 0, the Procuring Entity’s Representative shall decide
whether the breach is fundamental or not.

18.6 If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

19. Procedures for Termination of Contracts

19.1 The following provisions shall govern the procedures for the termination of
this Contract:

a) Upon receipt of a written report of acts or causes which may
constitute ground(s) for termination as aforementioned, or
upon its own initiative, the Procuring Entity shall, within a
period of seven (7) calendar days, verify the existence of
such ground(s) and cause the execution of a Verified Report,
with all relevant evidence attached,;

b) Upon recommendation by the Procuring Entity, the HoPEshall
terminate this Contract only by a written notice to the
Contractor conveying the termination of this Contract. The
notice shall state:

i. that this Contract is being terminated for any of the
ground(s) afore-mentioned, and a statement of the acts
that constitute the ground(s) constituting the same;

ii.  the extent of termination, whether in whole or in part;

ili.  an instruction to the Contractor to show cause as to
why this Contract should not be terminated; and

iv.  special instructions of the Procuring Entity, if any.
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19.2

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

¢) Within a period of seven (7) calendar days from receipt of the
Notice of Termination, the Contractor shall submit to the HoPEa
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse
of the seven (7) day period, either by inaction or by default, the
HoPEshall issue an order terminating the contract;

d) The Procuring Entity may, at anytime before receipt of the
Contractor’s verified position paper described in item (c)
abovewithdraw the Notice to Terminate if it is determined that
certain items or works subject of the notice had been completed,
delivered, or performed before the Contractor’s receipt of the
notice;

e) Within a non-extendible period of ten (10) calendar days from
receipt of the verified position paper, the HoPEshall decide
whether or not to terminate this Contract. It shall serve a written
notice to the Contractor of its decision and, unless otherwise
provided in the said notice, this Contract is deemed terminated
from receipt of the Contractor of the notice of decision. The
termination shall only be based on the ground(s) stated in the
Notice to Terminate; and

f) The HOPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All
decisions recommended by the CTRC shall be subject to the
approval of the HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the
imposition of additional administrative sanctions as the internal rules of
the agency may provide and/or further criminal prosecution as provided
by applicable laws, the procuring entity shall impose on contractors after
the termination of the contract the penalty of suspension for one (1) year
for the first offense, suspension for two (2) years for the second offense
from participating in the public bidding process, for violations
committed during the contract implementation stage, which include but
not limited to the following:

a) Failure of the contractor, due solely to his fault or negligence,
to mobilize and start work or performance within the
specified period in the Notice to Proceed (“NTP”);

b) Failure by the contractor to fully and faithfully comply with
its contractual obligations without valid cause, or failure by
the contractor to comply with any written lawful instruction
of the procuring entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of
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c)

d)

e)

infrastructure projects or consultancy contracts, lawful
instructions include but are not limited to the following:

i. Employment of competent technical personnel,
competent engineers and/or work supervisors;

ii.  Provision of warning signs and barricades in
accordance with approved plans and specifications
and contract provisions;

iii.  Stockpiling in proper places of all materials and
removal from the project site of waste and excess
materials, including broken pavement and excavated
debris in accordance with approved plans and
specifications and contract provisions;

iv. Deployment of committed equipment, facilities,
support staff and manpower; and

v. Renewal of the effectivity dates of the performance
security after its expiration during the course of
contract implementation.

Assignment and subcontracting of the contract or any part
thereof or substitution of key personnel named in the
proposal without prior written approval by the procuring
entity.

Poor performance by the contractor or unsatisfactory quality
and/or progress of work arising from his fault or negligence
as reflected in the Constructor's Performance Evaluation
System (“CPES”) rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of
the procuring entity shall be applied. Any of the following
acts by the  Contractor shall be construed as poor
performance:

i.  Negative slippage of 15% and above within the
critical path of the project due entirely to the fault or
negligence of the contractor; and

ii.  Quality of materials and workmanship not complying
with the approved specifications arising from the
contractor's fault or negligence.

Willful or deliberate abandonment or non-performance of the
project or contract by the contractor resulting to substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted
by the contractor shall also be forfeited.
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20. Force Majeure, Release From Performance

20.1

20.2

20.3

20.4

20.5

For purposes of this Contract the terms “force majeure” and “fortuitous
event” may be used interchangeably. In this regard, a fortuitous event or
force majeure shall be interpreted to mean an event which the Contractor
could not have foreseen, or which though foreseen, was inevitable. It
shall not include ordinary unfavorable weather conditions; and any other
cause the effects of which could have been avoided with the exercise of
reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity’s Representative shall certify that this
Contract has been discontinued. The Contractor shall make the Site safe
and stop work as quickly as possible after receiving this certificate and
shall be paid for all works carried out before receiving it and for any
Work carried out afterwards to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party
may then give notice of termination, which shall take effect twenty eight
(28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the
unpaid balance of the value of the Works executed and of the materials
and Plant reasonably delivered to the Site, adjusted by the following:

a) any sum to which the Contractor is entitled under GCC
Clause 0;

b) the cost of his suspension and demobilization;
c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time
period from the time of the notice of termination.

21. Resolution of Disputes

21.1

21.2

If any dispute or difference of any kind whatsoever shall arise between
the parties in connection with the implementation of the contract covered
by the Act and this IRR, the parties shall make every effort to resolve
amicably such dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring
Entity’s Representative by this Contract or that the decision was wrongly
taken, the decision shall be referred to the Arbiter indicated in the SCC
within fourteen (14) days of the notification of the Procuring Entity’s
Representative’s decision.
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21.3

Any and all disputes arising from the implementation of this Contract
covered by the R.A. 9184 and its IRR shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876,
otherwise known as the “ Arbitration Law” and Republic Act 9285,
otherwise known as the “Alternative Dispute Resolution Act of 2004
Provided, however, That, disputes that are within the competence of the
Construction Industry Arbitration Commission to resolve shall be
referred thereto. The process of arbitration shall be incorporated as a
provision in this Contract that will be executed pursuant to the
provisions of the Act and its IRR: Provided, further, That, by mutual
agreement, the parties may agree in writing to resort to other alternative
modes of dispute resolution.

22. Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

a) The Procuring Entity is obligated to notify the Contractor of such
suspension within seven (7) days of having received the suspension notice.

b) If the Contractor has not received sums due it for work already done
within forty five (45) days from the time the Contractor’s claim for payment
has been certified by the Procuring Entity’s Representative, the Contractor
may immediately issue a suspension of work notice in accordance with
GCC Clause 0.

23. Procuring Entity’s Representative’s Decisions

23.1

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring
Entity and the Contractor in the role representing the Procuring Entity.

23.2 The Procuring Entity’s Representative may delegate any of his duties and

responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the
Contractor.

24. Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1

24.2

24.3

All Drawings prepared by the Contractor for the execution of the
Temporary Works, are subject to prior approval by the Procuring
Entity’s Representative before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.
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24.4  The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

25. Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1 When the Procuring Entity wants the Contractor to finish before the
Intended Completion Date, the Procuring Entity’s Representative will
obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended
Completion Date will be adjusted accordingly and confirmed by both the
Procuring Entity and the Contractor.

25.2 If the Contractor’s Financial Proposals for an acceleration are accepted by
the Procuring Entity, they are incorporated in the Contract Price and
treated as a Variation.

26. Extension of the Intended Completion Date

26.1 The Procuring Entity’s Representative shall extend the Intended
Completion Date if a Variation is issued which makes it impossible for
the Intended Completion Date to be achieved by the Contractor without
taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional costs. No payment shall be made for any
event which may warrant the extension of the Intended Completion
Date.

26.2 The Procuring Entity’s Representative shall decide whether and by how
much to extend the Intended Completion Date within twenty one (21)
days of the Contractor asking the Procuring Entity’s Representative for a
decision thereto after fully submitting all supporting information. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

27. Right to Vary
27.1 The Procuring Entity’s Representative with the prior approval of the
Procuring Entity may instruct Variations, up to a maximum cumulative
amount of ten percent (10%) of the original contract cost.
27.2 Variations shall be valued as follows:
aa Atalump sum price agreed between the parties;

ab where appropriate, at rates in this Contract;

ac in the absence of appropriate rates, the rates in this Contract
shall be used as the basis for valuation; or failing which
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ad at appropriate new rates, equal to or lower than current
industry rates and to be agreed upon by both parties and
approved by the HoPE.

28. Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause
0, the Contractor shall be entitled to the amount of such cost. If as a result of any
of the said events, it is necessary to change the Works, this shall be dealt with as
a Variation.

29. Day works

29.

1

Subject to GCC Clause 43 on Variation Order, and if applicable as
indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be
used for small additional amounts of work only when the Procuring
Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

29.2  All work to be paid for as Dayworks shall be recorded by the Contractor
on forms approved by the Procuring Entity’s Representative. Each
completed form shall be verified and signed by the Procuring Entity’s
Representative within two days of the work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

30. Early Warning
30.1 The Contractor shall warn the Procuring Entity’s Representative at the

earliest opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the Contract Price,
or delay the execution of the Works. The Procuring Entity’s
Representative may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price
and Completion Date. The Contractor as soon as reasonably possible
shall provide the estimate.

30.2 The Contractor shall cooperate with the Procuring Entity’s Representative

in making and considering proposals for how the effect of such an event
or circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Procuring
Entity’s Representative.

31. Program of Work

31.1

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work
showing the general methods, arrangements, order, and timing for all the
activities in the Works.
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31.2

31.3

31.4

31.5

31.6

An update of the Program of Work shall show the actual progress
achieved on each activity and the effect of the progress achieved on the
timing of the remaining work, including any changes to the sequence of
the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’s
Representative may withhold the amount stated in the SCC from the
next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program of Work has
been submitted.

The Procuring Entity’s Representative’s approval of the Program of
Work shall not alter the Contractor’s obligations. The Contractor may
revise the Program of Work and submit it to the Procuring Entity’s
Representative again at any time. A revised Program of Work shall
show the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast.
The cash flow forecast shall include different currencies, as defined in
the Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced
by the Contractor.

32. Management Conferences

32.1

32.2

Either the Procuring Entity’s Representative or the Contractor may
require the other to attend a Management Conference. The Management
Conference shall review the plans for remaining work and deal with
matters raised in accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those
attending the Conference and to the Procuring Entity. The responsibility
of the parties for actions to be taken shall be decided by the Procuring
Entity’s Representative either at the Management Conference or after the
Management Conference and stated in writing to all who attended the
Conference.

33. Bill of Quantities

33.1 The Bill of Quantities shall contain items of work for the construction,

installation, testing, and commissioning of work to be done by the
Contractor.
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33.2 The Bill of Quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rate in the Bill
of Quantities for each item.

33.3 If the final quantity of any work done differs from the quantity in the Bill
of Quantities for the particular item and is not more than twenty five
percent (25%) of the original quantity, provided the aggregate
changesfor all items do not exceed ten percent (10%) of the Contract
price, the Procuring Entity’s Representative shall make the necessary
adjustments to allow for the changes subject to applicable laws, rules,
and regulations.

33.4 If requested by the Procuring Entity’s Representative, the Contractor
shall provide the Procuring Entity’s Representative with a detailed cost
breakdown of any rate in the Bill of Quantities.

34. Instructions, Inspections and Audits

34.1 The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and
test the materials and workmanship, and to check the progress of the
construction.

34.2 If the Procuring Entity’s Representative instructs the Contractor to carry
out a test not specified in the Specification to check whether any work
has a defect and the test shows that it does, the Contractor shall pay for
the test and any samples. If there is no defect, the test shall be a
Compensation Event.

34.3 The Contractor shall permit the Funding Source named in the SCC to
inspect the Contractor’s accounts and records relating to the performance
of the Contractor and to have them audited by auditors appointed by the
Funding Source, if so required by the Funding Source.

35.1dentifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and
notify the Contractor of any defects that are found. Such checking shall not
affect the Contractor’s responsibilities. The Procuring Entity’s Representative
may instruct the Contractor to search uncover defects and test any work that the
Procuring Entity’s Representative considers below standards and defective.

36.Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage arises
from the Contractor’s acts or omissions.

37.Correction of Defects
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37.1

37.2

37.3

37.4

The Procuring Entity’s Representative shall give notice to the Contractor
of any defects before the end of the Defects Liability Period, which is
One (1) year from project completion up to final acceptance by the
Procuring Entity’s Representative.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified in the Procuring
Entity’s Representative’s notice.

The Contractor shall correct the defects which he notices himself before
the end of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If
the Procuring Entity considers that correction of a defect is not essential,
he can request the Contractor to submit a quotation for the corresponding
reduction in the Contract Price. If the Procuring Entity accepts the
quotation, the corresponding change in the SCC is a Variation.

38.Uncorrected Defects

38.1

38.2

The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the
Contractor does not correct the Defect himself within the period, the
Procuring Entity may have the Defect corrected by the third party. The
cost of the correction will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and
warranties under the Contract.

39.Advance Payment

39.1

39.2

39.3

The Procuring Entity shall, upon a written request of the contractor
which shall be submitted as a contract document, make an advance
payment to the contractor in an amount not exceedingfifteen percent
(15%) of the total contract price, to be made in lump sum or, at the most
two, installments according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of
credit of equivalent value from a commercial bank, a bank guarantee or a
surety bond callable upon demand, issued by a surety or insurance
company duly licensed by the Insurance Commission and confirmed by
the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount
equal to the percentage of the total contract price used for the advance
payment.
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39.4

39.5

The contractor may reduce his standby letter of credit or guarantee
instrument by the amounts refunded by the Monthly Certificates in the
advance payment.

The Procuring Entity will provide an Advance Payment on the Contract
Price as stipulated in the Conditions of Contract, subject to the maximum
amount stated in SCC Clause 0.

40.Progress Payments

40.1

40.2

40.3

40.4

40.5

The Contractor may submit a request for payment for Work
accomplished. Such request for payment shall be verified and certified
by the Procuring Entity’s Representative/Project Engineer. Except as
otherwise stipulated in the SCC, materials and equipment delivered on
the site but not completely put in place shall not be included for
payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

a) Cumulative value of the work previously certified and paid
for.

b) Portion of the advance payment to be recouped for the month.
c) Retention money in accordance with the condition of contract.
d) Amount to cover third party liabilities.

ae Amount to cover uncorrected discovered defects in the
works.

Payments shall be adjusted by deducting therefrom the amounts for
advance payments and retention. The Procuring Entity shall pay the
Contractor the amounts certified by the Procuring Entity’s
Representative within twenty eight (28) days from the date each
certificate was issued. No payment of interest for delayed payments and
adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has
been accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will
not be paid for by the Procuring Entity and shall be deemed covered by
other rates and prices in the Contract.

41.Payment Certificates

41.1

The Contractor shall submit to the Procuring Entity’s Representative
monthly statements of the estimated value of the work executed less the
cumulative amount certified previously.
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41.2

41.3

41.4

The Procuring Entity’s Representative shall check the Contractor’s
monthly statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
a) be determined by the Procuring Entity’s Representative;

b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

c) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in
a previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

42.Retention

42.1

42.2

42.3

42.4

The Procuring Entity shall retain from each payment due to the
Contractor an amount equal to a percentage thereof using the rate as
specified in GCCSub-Clause 0.

Progress payments are subject to retention of ten percent (10%), referred
to as the “retention money.” Such retention shall be based on the total
amount due to the Contractor prior to any deduction and shall be retained
from every progress payment until fifty percent (50%) of the value of
Works, as determined by the Procuring Entity, are completed. If, after
fifty percent (50%) completion, the Work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten
percent (10%) retention shall again be imposed using the rate specified
therefor.

The total “retention money” shall be due for release upon final
acceptance of the Works. The Contractor may, however, request the
substitution of the retention money for each progress billing with
irrevocable standby letters of credit from a commercial bank, bank
guarantees or surety bonds callable on demand, of amounts equivalent to
the retention money substituted for and acceptable to the Procuring
Entity, provided that the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percentretentionshall be made.
Said irrevocable standby letters of credit, bank guarantees and/or surety
bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency
or Procuring Entity and will answer for the purpose for which the ten
(10%) percent retention is intended, i.e., to cover uncorrected discovered
defects and third partyliabilities.

On completion of the whole Works, the Contractor may substitute
retention money with an “on demand” Bank guarantee in a form
acceptable to the Procuring Entity.
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43.Variation Orders

43.1

43.2

43.3

43.4

43.5

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work
items that are not included in the original contract or reclassification of
work items that are either due to change of plans, design or alignment to
suit actual field conditions resulting in disparity between the
preconstruction plans used for purposes of bidding and the “as staked
plans” or construction drawings prepared after a joint survey by the
Contractor and the Procuring Entity after award of the contract, provided
that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of
Works should be within the general scope of the project as bid and
awarded. The scope of works shall not be reduced so as to accommodate
a positive Variation Order. A Variation Order may either be in the form
of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in
the original contract, such as, where there are subsurface or latent
physical conditions at the site differing materially from those indicated
in the contract, or where there are duly unknown physical conditions at
the site of an unusual nature differing materially from those ordinarily
encountered and generally recognized as inherent in the Work or
character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be
subject of another contract to be bid out if the works are separable from
the original contract. In exceptional cases where it is urgently necessary
to complete the original scope of work, the HOPE may authorize a
positive Variation Order go beyond ten percent (10%) but not more than
twenty percent (20%) of the original contract price, subject to the
guidelines to be determined by the GPPB: Provided, however, That
appropriate sanctions shall be imposed on the designer, consultant or
official responsible for the original detailed engineering design which
failed to consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven
(7) calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may
be investigated at that time. Failure to provide either of such notices in
the time stipulated shall constitute a waiver by the contractor for any
claim. The preparation and submission of Variation Orders are as
follows:
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a) If the Procuring Entity’s representative/Project Engineer
believes that a Change Order or Extra Work Order should be
issued, he shall prepare the proposed Order accompanied with the
notices submitted by the Contractor, the plans therefore, his
computations as to the quantities of the additional works
involved per item indicating the specific stations where such
works are needed, the date of his inspections and investigations
thereon, and the log book thereof, and a detailed estimate of the
unit cost of such items of work, together with his justifications
for the need of such Change Order or Extra Work Order, and
shall submit the same to the HoPE for approval.

b) The HoPE or his duly authorized representative, upon receipt
of the proposed Change Order or Extra Work Order shall
immediately instruct the appropriate technical staff or office of
the Procuring Entity to conduct an on-the-spot investigation to
verify the need for the Work to be prosecuted and to review the
proposed plan, and prices of the work involved.

c) The technical staff or appropriate office of the Procuring
Entity shall submit a report of their findings and
recommendations, together with the supporting documents, to the
Head of Procuring Entity or his duly authorized representativefor
consideration.

d) The HoPE or his duly authorized representative, acting upon
the recommendation of the technical staff or appropriate office,
shall approve the Change Order or Extra Work Order after being
satisfied that the same is justified, necessary, and in order.

e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned
shall not exceed thirty (30) calendar days.

44.Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total
contract amount, the Procuring Entity may create an inspectorate team to make
preliminary inspection and submit a punch-list to the Contractor in preparation
for the final turnover of the project. Said punch-list will contain, among others,
the remaining Works, Work deficiencies for necessary corrections, and the
specific duration/time to fully complete the project considering the approved
remaining contract time. This, however, shall not preclude the claim of the
Procuring Entity for liquidated damages.

45.Suspension of Work

45.1

The Procuring Entity shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed
necessary, due to force majeure or any fortuitous events or for failure on
the part of the Contractor to correct bad conditions which are unsafe for
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45.2

453

workers or for the general public, to carry out valid orders given by the
Procuring Entity or to perform any provisions of the contract, or due to
adjustment of plans to suit field conditions as found necessary during
construction. The Contractor shall immediately comply with such order
to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right
to suspend work operation on any or all projects/activities along the
critical path of activities after fifteen (15) calendar days from date of
receipt of written notice from the Contractor to the district
engineer/regional director/consultant or equivalent official, as the case
may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor
from performing work in accordance with the approved
construction schedule.

b)  Requisite construction plans which must be owner-furnished are
not issued to the contractor precluding any work called for by
such plans.

c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in
writing by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the
Department of Interior and Local Government (DILG) Regional
Director.

d)  There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in
the contract.

e) Delay in the payment of Contractor’s claim for progress billing
beyond forty-five (45) calendar days from the time the
Contractor’s claim has been certified to by the procuring entity’s
authorized representative that the documents are complete unless
there are justifiable reasons thereof which shall be communicated
in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical
path, which is not due to any fault of the Contractor, the elapsed time
between the effectivity of the order suspending operation and the order
to resume work shall be allowed the Contractor by adjusting the contract
time accordingly.

46.Payment on Termination

46.1

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Procuring Entity’s Representative shall
issue a certificate for the value of the work done and Materials ordered
less advance payments received up to the date of the issue of the
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46.2

46.3

46.4

certificate and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional Liguidated Damages
shall not apply. If the total amount due to the Procuring Entity exceeds
any payment due to the Contractor, the difference shall be a debt payable
to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or
because of a fundamental breach of Contract by the Procuring Entity, the
Procuring Entity’s Representative shall issue a certificate for the value of
the work done, Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor’s personnel employed solely
on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the
certificate.

The net balance due shall be paid or repaid within twenty eight (28) days
from the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 0 or 0,
the Procuring Entity shall promptly return the Performance Security to
the Contractor.

47.Extension of Contract Time

47.1

47.2

47.3

47.4

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring
Entity is not bound to take into account any claim for an extension of
time unless the Contractor has, prior to the expiration of the contract
time and within thirty (30) calendar days after such work has been
commenced or after the circumstances leading to such claim have arisen,
delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall
constitute a waiver by the Contractor of any claim. Upon receipt of full
and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time completing the
contract work when, in the Procuring Entity’s opinion, the findings of
facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

Extension of contract time may be granted only when the affected
activities fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to

support the request for extension was already considered in the
determination of the original contract time during the conduct of detailed
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47.5

engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based
on the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in
relation to the original contract time during the conduct of detailed
engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection, and/or for equivalent
period of delay due to major calamities such as exceptionally destructive
typhoons, floods and earthquakes, and epidemics, and for causes such as
non-delivery on time of materials, working drawings, or written
information to be furnished by the Procuring Entity, non-acquisition of
permit to enter private properties or non-execution of deed of sale or
donation within the right-of-way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the
Procuring Entity’s Representative and approved by the HOPE. Shortage
of construction materials, general labor strikes, and peace and order
problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate
government agencies such as DTI, DOLE, DILG, and DND, among
others. The written consent of bondsmen must be attached to any request
of the Contractor for extension of contract time and submitted to the
Procuring Entity for consideration and the validity of the Performance
Security shall be correspondingly extended.

48.Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved
by the GPPB, no price escalation shall be allowed. Nevertheless, in cases
where the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GoP, promulgated after the date of
bid opening, a contract price adjustment shall be made or appropriate relief shall
be applied on a no loss-no gain basis.

49.Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s
Representative will do so upon deciding that the work is completed.

50.Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7)
days from the date the Procuring Entity’s Representative issues a certificate of
Completion.

51.0perating and Maintenance Manuals
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51.1 If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
SCC.

51.2 If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is Forty-eight (48) Calendar Days
(including weekends and Holidays) from receipt of Notice to Proceed.
NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.

1.22 The Procuring Entity is Presidential Communications Operations
Office (PCOOQ) through its Bids and Awards Committee with office
address at the New Executive Building, Malacanang Complex,
Manila.

1.24 The Project sites are in different areas of the New Executive Building,
Malacanang Complex, Manila and is described in the illustrations under
Section VII. Drawings.

1.28 The start date shall be the date of receipt of the Notice to Proceed.

1.31 The Works are described in Section V1. Specifications.

2.2 Not applicable.

5.1 The Procuring Entity shall give access to all parts of the Sites to the
Contractor after receipt of the latter of the Notice to Proceed. However,
a_site_inspection _shall be conducted by the Contractor prior_to
submission of the Bid.

The site inspection _report certified by the Procuring Entity shall
form part of the technical component of the bid.

6.5 The Contractor shall employ the following Key Personnel:

1. Licensed Civil Engineer

2. Safety Engineer/Officer

3. Foreman

4. Masons/Carpenters/Tile setters/ Plumbers

NOTE: The names of the Key Personnel and their designation shall be
provided by the winning contractor prior to contract signing.

7.1 Within ten (10) calendar days from receipt of the Notice of Award
from the Procuring Entity but in no _case later than the signing of
the contract by both parties, the Contractor shall furnish the
performance security in any of the forms prescribed in ITB Clause
32.2.

7.4c) No further instructions.
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1.7 No further instructions.

8.1 No further instructions.

10 The Contractor, in_preparing the Bid, shall rely on any Site
Investigation Reports referred to in the SCC supplemented by any
information obtained by the Contractor.

12.3 No further instructions.

12.5 The warranty against Structural Defects/Failures, except those
occasioned on force majeure, shall be reckoned from the date of
issuance of the Certificate of Final Acceptance by the Procuring
Entity.

13 No additional provision.

18.3(h) No further instructions.

18.3(h)(i) No further instructions.

21.2 The appointment of Arbiter shall be made in accordance with the
provisions of Republic Act No. 876, otherwise known as the
“Arbitration Law” and Republic Act 9285 (“R.A. 9285”), otherwise
known as the “Alternative Dispute Resolution Act of 2004".

29.1 No day works are applicable to the contract.

31.3 The period between Program of Work updates is every five (5) days.

34.3 The Funding Source is the General Appropriations Act of 2017.

39.1 The Contractor may submit a request for payment for Work
accomplished. Such request for payment shall be verified and certified
by the Procuring Entity’s Representative/Project Engineer.

40.1 No further instructions.
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Section VI. Specifications
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Project:  PROPOSED RENOVATION OF PND, MARO, & COA
OFFICES, ADMIN & FINANCE OFFICES, MOTOR POOL,
RECORDS, PROPERTY, SUPPLY, & MAINTENANCE
SECTIONS

Location: ~ NEW EXECUTIVE BUILDING (NEB), MALACANANG, JOSE P. LAUREL ST., SAN
MIGUEL, MANILA
Owner: PRESIDENTIAL COMMUNICATIONS OPERATIONS OFFICE

Estimated Project Duration: 48 calendar days (including holidays and weekends)

SCOPE OF WORKS

PROJECT PARTICULARS

ITEM DESCRIPTION QrTy UNIT

I PND, MARO, & COA Offices (Ground Floor, NEB Annex) 183.58 Sg.m.

I Admin & Finance Office 204.56 Sg.m.
" Property & Supply Office, Storage Room, Records Room, Motor pool,

Maintenance Section, BAC Office, & Drivers’ Lounge (NEB Basement 305.51 Sg.m.

Gross Floor Area 693.55 Sqg.m.

NOTE : The General Contractor shall separate accounting for all material costs from
labor costs. Some materials shall be owner-supplied (OSM) or procured by the
Architects-of-Record while some shall be procured by the General Contractor.
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ITEM
l.

DESCRIPTION
PRELIMINARIES

This section includes the following items:
1. Mobilization/Demobilization
a) Preparation of temporary materials storage facility
b) Delivery of materials
c) Labor work force
d) Debris hauling
2. Board-up/Protection for adjacent rooms/spaces not covered by the renovation
3. Installation of temporary electric sub-meter for temporary power supply
4. Installation of temporary water sub-meter in designated water supply source for renovation
5.Procurement of electrical design analyses and computations for the proposed electrical power
and lighting design layout plans

DEMOLITION

Demolition of areas to be replaced/repaired/adjusted as indicated on plans shall be covered by the
General Contractor. This shall also include disposal (hauling) of demolition debris.
1. All existing office partitions shall be replaced unless otherwise stated by the Owner and/r the
Architects. Removal of existing structural shear walls is not allowed.
1. All carpet flooring shall be removed.
2. All ceiling portions shall be replaced as indicated in the reflected ceiling plans.
3. All defective electrical lines, fixtures, and appliances such as air conditioning units shall be
removed.

Note: The Contractor shall be careful of all existing structural components such as columns,
beams, shear walls, and floor slabs. Drilling of holes or grooves onto these structural
components is not allowed.

WALL PARTITIONS

This section shall accommodate all works pertaining to addition and/or reconstruction of wall
partitions as indicated on the plans.

ELECTRICAL WORK

All existing electrical lines and fixtures shall be checked for defects and replaced if found to be
defective. Additional electrical work include:
1. Installation of new electrical lighting and power facilities.
2. Installation of electrical connections for data cables and telecommunications facilities subject to
prior coordination with EDP Division.
3. All lighting fixtures shall be LED type.
4. The contractor shall be responsible for procuring design analyses and computations based on the
included electrical power layout and electrical lighting layout plans.
Note: The Contractor shall be careful of all existing structural components such as columns, beams,
shear walls, and floor slabs. Drilling of holes or grooves onto these structural components for
electrical roughing-ins is not allowed. Proposed floor duplex outlets shall only be installed into the
thickness of the floor finish.

CEILING WORK
1. All ceiling portions shall be replaced as indicated in the reflected ceiling plans.
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VI.

VII.

Vil

DISPOSAL OF FURNITURE and APPLIANCES

The Contractor shall be responsible for disposal of unusable furniture and appliances subject to
prior coordination with the Disposal Committee.

BUILT-IN FURNITURE

The contractor shall fabricate and install built-in furniture as indicated on plans. The built-in furniture
includes:

1. Floor and wall-mounted open shelving

2. Free-standing cabinets

3. Bunk beds

4. Wall-mounted cabinets for cashier’s offices

5. Floor and wall-mounted cabinets and counter for new pantry (no sink).

PAINTING WORK

1. All existing walls retained under new plans shall be repainted. See LAYOUT OF FINISHES for wall
finishes.

2._Portions of existing walls and portions of new walls shall be painted.

3. All ceilings shall be painted.

4. All painting work shall consist of at least two (2) coats primer and two (2) coats finished paint.
5. _All retained varnished portions, and new construction requiring the same finishes (i.e., doors,
cornices, baseboards, etc.) shall be re-varnished to match all existing work.

TILING WORK
a._Floors shall be finished with ceramic tiles, in accordance with the floor plans.
b. Portions of walls shall be finished with ceramic tiles. See LAYOUT OF FINISHES for location
of tiled walls. Coordinate type and size with the Architect.

FIRE PROTECTION

All fire protection systems within the area covered by the renovation shall be retained subject to
minor adjustments depending on the final ceiling height and prior coordination with the Office of the
President Engineering Department.

------------------- - nothing follows --------=-=-mmemmmm e
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Section VII. Drawings
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PROPOSED ADMINISTRATION &
FINANCE OFFICES

(NEB THIRD FLOOR)

i
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FLOORLAYOUT === = = = = = = o
ADMINISTRATION AND FINANCE SECTION
PCOO - AR. JOVIMON KOICHIRO DE GUZMAN

CONTENTS:

FLOOR PLAN W/ BUILT-IN FURNITURE LAYOUT
REFLECTED CEILING PLAN

FLOOR AND WALL FINISH LAYOUT
ELECTRICAL LIGHTING LAYOUT

ELECTRICAL POWER LAYOUT

PERSPECTIVES
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ENTANCE/WAITING AREA

(VIEW TOWARDS CASHIER WINDOW)
ADMINISTRATION AND FINANCE SECTION
PCOO - AR JOVIMON KOICHIRO DE GUZMAN

PERSONNEL TRAINING [VIEW TOWARDS G.5.D. & ADMIN. DIR.)
ADMINISTRATION AND FINANCE SECTION
PCOO - AR. JOVIMON KOICHIRO DE GUZMAN
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ACCOUNTING SECTION & PERSONNEL TRAINING
. ~ ADMINISTRATION AND FINANCE SECTION
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MEETING ROOM
ADMINISTRATION AND FINANCE SECTION
PCOO - AR. JOVIMON KOICHIRO DE GUZMAN
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VIEW THROUGH CASHIER WINDOW!
ADMINISTRATION AND FINANCE SECTION
PCOO - AR. JOVIMON KOICHIRO DE GUZMAN
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PROPOSED COA, MARO, & PND
OFFICES (NEB GROUND FLOOR)

COA, MARO, & PND OFFICES
PROPOSED FLOOR LAYOUT
PCOO - AR JOVIMON KOKHIRO T. DE GUZMAN
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CONTENTS:

e FLOOR PLAN W/ BUILT-IN FURNITURE LAYOUT
e REFLECTED CEILING PLAN

e FLOOR AND WALL FINISH LAYOUT

e ELECTRICAL LIGHTING LAYOUT

e ELECTRICAL POWER LAYOUT

e PERSPECTIVES
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WALL & FLOOR FINISH LAYOUT
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VIEW FROM ENTRANCE

COA, MARO, & PND OFFICES
PCOO - AR. JOVIMON KOICHIRO DE GUZMAN
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aa = COA OFFICE [VIEW FROM ENTRANCE)
PCOO - AR, JOVIMON KOICHIRO DE GUZMAN

SLEEPING QUARTERS

PND & MARO OFFICES
PCOO - AR. JOVIMON KOICHIRO DE GUZMAN
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PROPOSED PROPERTY & SUPPLY
OFFICE, STORAGE ROOM,
RECORDS ROOM, MOTORPOOL,
MAINTENANCE ROOM, BAC OFFICE,
& DRIVERS LOUNGE (NEB
BASEMENT)

4T ED o= e e

CONTENTS:

e FLOOR PLAN W/ BUILT-IN FURNITURE LAYOUT
e REFLECTED CEILING PLAN

e FLOOR AND WALL FINISH LAYOUT

e ELECTRICAL LIGHTING LAYOUT

e ELECTRICAL POWER LAYOUT

e PERSPECTIVES
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BAC OFFICE - VIEW FROM ENTRANCE
NEB BASEMENT
PCOO - AR JOVIMON KOICHIRO T. DE GUZMAN
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MAINTENANCE SECTION - VIEW FROM ENTRANCE
NEB BASEMENT

PCOO - AR. JOVIMON KOICHIRO T. DE GUZMAN
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Section VIII. Bill of Quantities

PROPOSED RENOVATION OF PND, MARO, & COA OFFICES, ADMIN & FINANCE OFFICES, MOTOR

Date:

proJecT: POOL, RECORDS, PROPERTY, SUPPLY, & MAINTENANCE SECTIONS
Location: NEW EXECUTIVE BUILDING, MALACANANG, JOSE P. LAUREL ST., SAN MIGUEL, MANILA

Owner: PRESIDENTIAL COMMUNICATIONS OPERATIONS OFFICE

Bidder:
Address:
Duration: Forty-eight (48) calendar days (including weekends and holidays)

BID PRICE SCHEDULE
BIDDER'S MATERIALS LABOR SUBTOTAL
ITEM DESCRIPTION QrTy UNIT BIDDER'S QTY UNIT UNIT COST AMOUNT UNIT AMOUNT
COST
I PRELIMINARIES
1.0 Mobilization/Demobilization 1.00 lot
Board-up/Temporary protection for
2.0 .
adjacent rooms 1.00  lot
3.0 Electric and Water Consumption 1.00 lot
4.0 Electrical Analysis & Computations 1.00 lot
SUBTOTAL

Il DEMOLITION

1.0 Wall portions 5.76 ' sq.m.

2.0 Ceiling 693.55  sg.m.

3.0 Existing carpet 183.68  sg.m.

4.0 Defective wiring and electrical fixtures 1.00 lot

5.0 Debris hauling 1.00  lot

SUBTOTAL
1. WALL PARTITIONS
1.0 CHB Walls
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1.1
1.2
13
131
1.3.2
133
14
141
1.4.2
1.5

1.6

2.0
2.1
2.2
2.3
2.4
2.5

2.6

1.0
11
1.2
13
14
2.0
2.1
2.2
2.3

2.4

2.5
3.0

4" THK Concrete Hollow Blocks
10mm dia. x 6m deformed bars
Mortar
Sand
Gravel
Cement
Plastering
Sand
Cement
GA 16 Tie Wire
(Consumables) Concrete nails, nylon
strings, etc.
Dry Walls
1/2" THK 1.2m x 2.4m Ficem board
1/4" THK 1.2m x 2.4m Ficem board
2" x 3" metal studs
2" x 3" metal tracks
Casting plaster
(Consumables) Concrete nails, nylon
strings, gauze tape, blind rivets, etc.
SUBTOTAL
ELECTRICAL WORK
Roughing-ins
25mm dia. PVC pipe
20mm dia. PVC pipe
15mm dia. PVC pipe
flexible hose
Wiring and Cables
8mm dia. THHN
5.5mm dia. THHN
3.5mm dia. THHN

Telephone cable
LAN Cables
Panel Boards and Circuit Breakers

287.00
33.00

16.00
32.00
30.00

6.00
15.00
10.00

1.00

24.00
18.00
60.00
18.00
12.00

1.00

19.00
27.00
36.00
75.00

2.00
4.00
6.00

1.00
1.00

pcs
pcs

cu.m.
cu.m.
bags

cu.m.
bags
kg

lot

pcs
pcs
pcs
pcs
bags

lot

pcs
pcs
pcs

box
boxes
boxes

lot
lot
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31
4.0

4.1

4.2

4.3

4.4

4.5

4.6

4.7
4.8
4.9
4.10
4.11
4.12
5.0
51
5.2

6.0

1.0
2.0
3.0

4.0

VIl

MDP: (Insert Description)

Electrical Fixtures

Square panel LED lights maximum
30"x30", each with LED drive, cool white

LED T5 Lamp Size 1, cool white

(indicate size: ) 36"
LED T5 Lamp Size 2, cool white
(indicate size: ) 30"
LED T5 Lamp Size 2, cool white
(indicate size: ) 24"
LED T5 Lamp Size 2, cool white
(indicate size: ) 20"
LED T5 Lamp Size 2, cool white
(indicate size: ) 12"

2-gang switches
3-gang switches
Duplex convenience wall outlets
Duplex convenience floor outlets
Telephone outlets
LAN outlets
Boxes and brackets
Utility boxes
Junction boxes

(Consumables) Electric tape, hacksaw
blades, rubber tape, cable ties, blind

rivets, screws, clamps, supports, brackets,

etc.

SUBTOTAL

CEILING WORKS
1/4" THK 1.2m x 2.4m Ficem board

1" x 2" metal FURRING ceiling joists
9mm dia. Threaded bars

(Consumables) Blind rivets, nuts, washers,

clips, clamps, etc.

SUBTOTAL

PAINTING WORK

1.00

125.00
244.00

40.00

10.00

33.00

11.00

13.00

9.00
81.00
69.00
16.00
16.00

58.00
87.00

1.00

267.00
551.00
60.00

1.00

lot

sets

sets

sets

sets

sets

sets

sets
sets
sets
sets
sets
sets

sets
sets

lot

pcs
pcs
pcs

lot

112



1.0
1.1
1.2
2.0
21
2.2
3.0
31
3.2
4.0
4.1
4.2
4.3
4.4
4.5
4.6
4.7
4.8
4.9
4.10
4.11
4.12
4.13
4.14
4.15

1.0
2.0

3.0

4.0

Walls
Primer 5.00
Finishing 5.00
Ceiling
Primer 6.00
Finishing 6.00
Doors and jambs
Primer 2.00
Finishing 2.00
Others (Consumables)
Skim coat 4.00
Polituff 2.00
Paint thinner 2.00
2" Gauze tape 20.00
1" Masking tape 20.00
#80 Sand paper (3M) 10.00
#100 Sand paper (3M) 10.00
7" Paint roller 10.00
Baby roller cotton 10.00
4" Paint brush 6.00
2" Paint brush 6.00
1 1/2" Paint brush 6.00
Paint trays 6.00
Putty knife 8.00
Flannel 10.00
SUBTOTAL
OTHER FINISHES
0.60m x 0.60m ceramic floor tiles 216.35
1.20m x 0.60m ceramic floor tiles 477.20
Wall tiles (1 type only, indicate size:
) 227.24
(Consumables) Putty knife, grinding
disks, cement mortar, tile grout and
adhesives, etc. 1.00

SUBTOTAL

tin
tin

tin
tin

gal
gal

bags
gal
gal
rolls
rolls

pcs
pcs
pcs
pcs
pcs
pcs
pairs
kg

sqm
sqm

sgm

lot
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1.0
11

1.2

13
2.0

2.1

2.2
2.3
2.4

3.0

3.1

3.2
3.3
3.4
4.0

Xl
1.0
2.0

3.0

4.0

5.0

BUILT-IN FURNITURE & WINDOW TREATMENT

PND, MARO, & COA Offices
Free-standing cabinets with drawers
and shelving
Built-in/ free-standing shelving w/
backing
bunk beds
Admin & Finance Offices
Free-standing cabinets with drawers
and shelving
Built-in/free-standing shelving w/
backing
Pantry counter and cabinets
Wall-hung cabinets
Property & Supply Office, Storage Room,
Records Room, Motor pool, Maintenance
Section, BAC Office, & Drivers’ Lounge
Free-standing cabinets with drawers
and shelving
Built-in shelving w/o backing
Wall-hung shelves
Wall-hung cabinets
Window treatment blinds
SUBTOTAL
FIRE PROTECTION
REPLACEMENT Sprinkler heads, recessed
type, where necessary
Pipe, G.I hot dipped 1" dia x 20ft, sch.40
Elbow, 90deg, G.I fitting, 1"dia., where
necessary
Bushing, hex G.I fitting, 1-1/4" X 1", where
necessary
(Consumables) Teflon, Paint Brush, Paint
Thinner, Red Oxide Paint, Pipe Threader
Sets, Hangers
SUBTOTAL
ESTIMATED TOTAL MATERIAL COSTS
ESTIMATED TOTAL LABOR COSTS

12.00

4.00

2.00

8.00

11.00

1.00
6.00

5.00
27.00
7.00
3.00
134.64

1.00
1.00

1.00

1.00

1.00

units

units

units

units

units

unit
units

units
units
units
units
sqg. m.

lot
lot

lot

lot

lot
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MARK-UP COSTS

CONTINGENCIES

TOTAL PROJECT CONSTRUCTION COST (PCC)
w/ MARK-UP & CONTINGENCIES

Signature and printed name of bidder/authorized representative Date
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Bid Form

Date:
IB1 N

To: [name and address of PROCURING ENTITY]
Address: [insert address]

We, the undersigned, declare that:

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid
Data Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert

information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall
remain binding upon us and may be accepted at any time before the expiration of that
period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for
any part of the Contract, has not been declared ineligible by the Funding Source;

11f ADB, JICA and WB funded projects, use IFB.
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Name:

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring

Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Inthe c

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

apacity of:
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY](hereinafter called the“Entity”) and
[name and address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects

therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.14.1.1.1.1.1 In this Agreement, words and expressions shall have the same
meanings as are respectively assigned to them in the Conditions of Contract
hereinafter referred to.

2 The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

2.14
2.15
2.16
2.17
2.18
2.19
2.20
221

2.22
2.23
2.24
2.25

General and Special Conditions of Contract;
Drawings/Plans;

Specifications;

Invitation to Bid;

Instructions to Bidders;

Bid Data Sheet;

Addenda and/or Supplemental/Bid Bulletins, if any;

Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

Eligibility requirements, documents and/or statements;
Performance Security;
Notice of Award of Contract and the Bidder’s conforme thereto;

Other contract documents that may be required by existing laws and/or
the Entity.

3 In consideration of the payments to be made by the Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.
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4 The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (forthe Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]

120



Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: 1 am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity]
[insert “as shown in the attached duly notarized Special Power of Attorney” for the
authorized representative];

If a partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contractfor [Name of the Project]
of the [Name of the Procuring Entity], accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. Select one, delete the rest:
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If a sole proprietorship:The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

9.

IN

Carefully examine all of the Bidding Documents;

Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified

by me

through competent evidence of identity as defined in the 2004 Rules on Notarial
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Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.
and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

I/We understand that, according to your
conditions, bids must be supported by a Bid Security, which may be in the form of a Bid-
Securing Declaration.

I/We accept that: (a) I/we will be
automatically disqualified from bidding for any contract with any procuring entity for a
period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the
applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of written demand by the procuring
entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA
9184; without prejudice to other legal action the government may undertake.

I/'We understand that this Bid-Securing
Declaration shall cease to be valid on the following circumstances:

Upon expiration of the bid
validity period, or any extension thereof pursuant to your request;

| am/we are declared ineligible or
post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to
timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said
right;

| am/we are declared as the
bidder with the Lowest Calculated Responsive Bid, and l/we have furnished the
performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this____ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Series of 2017.
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