



Republic of the Philippines
PRESIDENTIAL COMMUNICATIONS OPERATIONS OFFICE
 Malacañang, Manila

FROM : PCOO BIDS AND AWARDS COMMITTEE
SUBJECT : BID BULLETIN NO. 1
PROJECT : PROCUREMENT OF SECURITY SERVICES
DATE : 25 NOVEMBER 2014

This Bid Bulletin No. 1 is hereby issued for the information and guidance of all prospective bidders and shall form an integral part of the Bidding Documents issued for the above-referenced project.

PAGE	ITEM	AMENDMENT																																			
63	Letter C	<p>A. MANPOWER REQUIREMENTS</p> <p><u>New Executive Building –Annex</u></p> <table border="1"> <thead> <tr> <th>Item Number</th> <th>Description</th> <th>Quantity</th> <th>Total</th> <th>Delivered, Weeks/Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Swing shift</td> <td>1 (9am-6pm)</td> <td>1</td> <td>22 December 2014 to 21 December 2015</td> </tr> <tr> <td>2</td> <td>Main Gate</td> <td>1 (1st shift) 1 (2nd shift) 1 (3rd shift)</td> <td>3</td> <td>-do-</td> </tr> </tbody> </table> <p><u>Bahay-Ugnayan</u></p> <table border="1"> <thead> <tr> <th>Item Number</th> <th>Description</th> <th>Quantity</th> <th>Total</th> <th>Delivered, Weeks/Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Entrance</td> <td>1 (1st shift) 1 (2nd shift) 1 (3rd shift)</td> <td>3</td> <td>22 December 2014 to 21 December 2015</td> </tr> </tbody> </table> <p><u>Bunkhouse</u></p> <table border="1"> <thead> <tr> <th>Item Number</th> <th>Description</th> <th>Quantity</th> <th>Total</th> <th>Delivered, Weeks/Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Main Gate</td> <td>1 (1st shift) 1 (2nd shift) 1 (3rd shift)</td> <td>3</td> <td>22 December 2014 to 21 December 2015</td> </tr> </tbody> </table>	Item Number	Description	Quantity	Total	Delivered, Weeks/Months	1	Swing shift	1 (9am-6pm)	1	22 December 2014 to 21 December 2015	2	Main Gate	1 (1 st shift) 1 (2 nd shift) 1 (3 rd shift)	3	-do-	Item Number	Description	Quantity	Total	Delivered, Weeks/Months	1	Entrance	1 (1 st shift) 1 (2 nd shift) 1 (3 rd shift)	3	22 December 2014 to 21 December 2015	Item Number	Description	Quantity	Total	Delivered, Weeks/Months	1	Main Gate	1 (1 st shift) 1 (2 nd shift) 1 (3 rd shift)	3	22 December 2014 to 21 December 2015
Item Number	Description	Quantity	Total	Delivered, Weeks/Months																																	
1	Swing shift	1 (9am-6pm)	1	22 December 2014 to 21 December 2015																																	
2	Main Gate	1 (1 st shift) 1 (2 nd shift) 1 (3 rd shift)	3	-do-																																	
Item Number	Description	Quantity	Total	Delivered, Weeks/Months																																	
1	Entrance	1 (1 st shift) 1 (2 nd shift) 1 (3 rd shift)	3	22 December 2014 to 21 December 2015																																	
Item Number	Description	Quantity	Total	Delivered, Weeks/Months																																	
1	Main Gate	1 (1 st shift) 1 (2 nd shift) 1 (3 rd shift)	3	22 December 2014 to 21 December 2015																																	
36	ITB Clause No. 12.1(a)	<p>It shall now read as follows:</p> <p>Aside from the regular eligibility requirements indicated in the ITB 12.1(a)(i to v), the first envelope shall also contain the following eligibility documents:</p> <p>A. Certificate of Registration required under <i>DOLE DO No. 18-A, s. 2011</i>; B. 2014 DOLE and NLRC Clearances; C. Clearance from Social Security System; D. Certificate of Philhealth Premium Payments as of September 31, 2014; E. Certificate of HDMF Premium Payments as of September 31, 2014; F. BIR Tax Clearance as of June 30, 2014</p>																																			

All other provisions of the Bidding Documents not herein modified shall remain in full force and effect.

Please be guided accordingly.

(sgd) ATTY. JESS ANTHONY Q. YU
Undersecretary and BAC Chairman